
Bid Letting: SEPTEMBER 25, 2012 & OCTOBER 11, 2012 

 

*****************************************************************************

***** 

Updated: 20-Sep-2012 2:00 MDT 

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012 

bid letting (postponed  

from September 20, 2012) are available for download through the following 

link: 

BID FILES 

 

Prime Contractors:  Please be aware that you MUST download the new bid files 

and submit bids using  

these files for the September 25 letting.  If the particular contract you are 

bidding on has an addendum,  

the addenda bid files must be downloaded and acknowledged as well.  We 

apologize for the  

inconvenience.   Please feel free to contact MDT Contract Plans at 406-444-

6215 if you should need  

assistance.  

*****************************************************************************

**** 

*****************************************************************************

***** 

For those contractors who utilize electronic bid bonds through Surety 2000 or 

Sure Path Network  

(Insurevsion.com), the same Bid Bond ID obtained for the postponed September 

20th letting may  

be used for the new September 25th letting.  Those companies have indicated 

that an approved  

Bid Bond ID is valid for 30 days of the original letting date (Surety 2000) 

or 90 Days  

(Sure Path Network).  When a contractor submits their bid though Bid Express, 

Bid Express  

interfaces with Surety 2000 or SurePath Network servers for the bid bond 

validation.  Bid Express  

anticipates no problems with the bid bond validation, however, they do 

suggest contractors submit  

their bid early to allow time for a solution should there be a problem. 

*****************************************************************************

**** 

*****************************************************************************

***** 

Due to technical difficulties with the MDT Contracting/Consulting web page 

the bid opening scheduled for  

Thursday, September 20th, 2012 at 9:00 am has been postponed until Tuesday, 

September 25th, 2012  

at 9:00 am. 

 

Unfortunately, all bid files for the September 20th, 2012 bid letting date 

cannot be used for the  

September 25th, 2012 letting. All bidders submitting bids must download new 

bid files and addenda files.   

The new bid files and addenda files will be posted by Friday, September 21st, 

2012.  The new bids files and  

addenda files will have the new bid letting date of September 25, 2012 (ie. 

25SEP201.EBS for each call  

ftp://ftp.mdt.mt.gov/contract/bid-files/


number).  If paper bids were sent they will be returned unopened.  Bids 

getting submitted through Bid  

Express will have the new letting date and new bid and addenda files. 

 

We apologize for any inconvenience this may have caused.  Please contact 

Contract Plans with any questions  

you may have. 

*****************************************************************************

**** 

 

*****************************************************************************

*************** 

This is to draw attention to the Buy America requirements associated with 

these contracts.  Specifics on the  

contractual requirements can be found in Subsection 106.09 - Domestic 

Materials as applicable to this contract  

and the associated  Form 406 which must be signed and submitted by the Prime 

Contractor prior to material  

incorporation.  In advance of bidding inform Subcontractors and Suppliers 

that the Department will not accept  

mill provided letters as documentation for Category 1 items in lieu of the 

required signed mill test reports.   

Additionally, domestic material statements associated with Category 2 items 

will not be accepted unless it  

clearly indicates that the material meets the Buy America requirements.  The 

Buy America requirements entail  

that all manufacturing processes, including the initial melting, have 

occurred within the United States.   

Statements such as “Made and manufactured in the United States” or “Made in 

the USA” will no longer be  

accepted as these have the potential of being exploited and used to work 

around the 100% melted and  

manufactured in the United States requirement.  For further information on 

the Buy America law and provision,  

please refer to   23 USC Section 313,  23 CFR 635.410, and the FHWA’s Buy 

America Q and A site. 

*****************************************************************************

************** 

 
SEPTEMBER 25, 2012 

 
201 - THREE FORKS - MANHATTAN & LOGAN AREA I-90 BRIDGE DECKS 

*****************************************************************************

***** 

Updated: 20-Sep-2012 2:00 MDT 

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012 

bid letting (postponed  

from September 20, 2012) are available for download through the following 

link: 

BID FILES 

 

Prime Contractors:  Please be aware that you MUST download the new bid files 

and submit bids using  

these files for the September 25 letting.  If the particular contract you are 

bidding on has an addendum,  

http://www.mdt.mt.gov/publications/forms/const_forms.shtml
http://www.fhwa.dot.gov/programadmin/contracts/bas182.cfm
http://www.gpo.gov/fdsys/pkg/CFR-2001-title23-vol1/xml/CFR-2001-title23-vol1-sec635-410.xml
http://www.fhwa.dot.gov/construction/contracts/buyam_qa.cfm
http://www.fhwa.dot.gov/construction/contracts/buyam_qa.cfm
ftp://ftp.mdt.mt.gov/contract/bid-files/


the addenda bid files must be downloaded and acknowledged as well.  We 

apologize for the  

inconvenience.   Please feel free to contact MDT Contract Plans at 406-444-

6215 if you should need  

assistance.  

*****************************************************************************

**** 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 11-Sep-2012 13:38 MDT 

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to 

this contract. 

SUBCONTRACT REQUIREMENT 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu, 13-Sep-2012 13:53 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information.   

ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 18-Sep-2012 16:46 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information.   

ADDENDUM 2 

To download the addendum bid file, click here.  BID FILES 

*****************************************************************************

************** 

-1- 

Submitted: Thu, 06-Sep-2012 09:00 MDT 

Company: Mowat Construction Company 

Contact:  Mark Borton 

Question: 

Drawing #21424 (B3) shows scarification of the bridge deck to a depth of 1".  

All other bridges require  

hydrodemolition.  According to Special Provision 30F, scarification can be 

performed on bridges requiring  

hydrodemolition to a depth of 0.25".  We assume that this requirement of 

scarification depth does not  

apply to the bridges shown on Drawing #21424 (B3).  Is that correct? 

Answer: 

Submitted: Fri, 07-Sep-2012 10:35 MDT 

That is correct.  Per Special Provision #30, scarification of the deck to a 

depth of 0.25 inch is optional  

for all the bridges specified to undergo hydro demolition. 

 

Special Provision #30 does not apply to the bridges listed on Drawing 21424 

(I00090278+08571 and  

I00090278+08572), since those bridges are not specified to undergo hydro 

demolition.  Therefore, the 0.25  

inch scarification depth does not apply to those two bridges. 

_____________________________________________________________________________

_______________ 

ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_ADDENDUM_2.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


-2- 

Submitted: Thu, 06-Sep-2012 09:45 MDT 

Company: Mowat Construction Company 

Contact:  Mark Borton 

Question: 

Follow on question - please provide a specification. 

Answer: 

Submitted: Fri, 07-Sep-2012 10:48 MDT 

The attached linked Special Provision is hereby made a part of this contract:   

 

BRIDGE DECK SCARIFICATION 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Mon, 10-Sep-2012 12:20 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Special Provision 25 - Disposal of Cold Millings states that approximately 

4412 CY of millings will be hauled and  

windrowed on Nixon Gulch Road.  There are no public areas on this road to 

turn around with a truck and belly  

dump, especially the end of the haul at the old steel bridge.  Would it be 

feasible to restrict parking in the Gallatin  

Fishing Access Site and utilize this loop as a turn around area for the 

trucks that are disposing of millings? 

Answer:  

Submitted: Tue. 11-Sep-2012 15:10 MDT 

It would be feasible to utilize the Gallatin Fishing Access site as a turn 

around, however coordination with the Fish  

Wildlife and Parks as well as Gallatin County would be required by the 

contractor. 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Mon, 10-Sep-2012 12:48 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Typical Section No. 4 and No. 5 are to be performed at certain stations on 

the "Logan Interchange CrossRoad"  

and "Manhattan Interchange Crossroad".  It is unclear where these stations 

are located.  Could you please  

provide a detail or mile post map showing where these stations start and 

stop? 

Answer: 

Submitted: Tue, 11-Sep-2012 14:27 MDT 

The typical sections No. 4 and No. 5 are both in error.   

 

The typical section no. 4 will begin at station 45+20.22 which is the south 

edge of the East Bound off ramp. 

It will then proceed to the north underneath the interstate structures to the 

north edge of the west bound  

on/off ramps at station 52+39.22.  The total distance is 719.0 feet for 

typical section no. 4.  This change  

will also be reflected in the typical section and additional surfacing, 

surfacing summary and cold milling  

ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_UPDATED_090712_BR_DECK_SCARIFICATION.PDF


summary sheets. 

 

The typical Section No. 5 will begin at station 66+95.72 which is the south 

edge of the East Bound on/off 

ramps.  It will then proceed north to the south bridge end at station 

68+88.45 then begin again at the north  

bridge end at station 71+22.95 and proceed north to the north edge of the 

west bound on/off ramps at  

station 74+20.9.  This will be a total of 490.7 feet of typical section no. 

5.  This change will also be  

reflected in the typical section and additional surfacing, surfacing summary 

and cold milling summary sheets. 

 

The revised sheets can be found at the following link:  REV PLAN SHEETS 7 

THRU 10 

 

The quantity changes for the Schedule of Items will be made by addenda. 

_____________________________________________________________________________

_______________ 

-5- 

Submitted: Tue, 11-Sep-2012 13:28 MDT 

Company: Knife River - Belgrade 

Contact:  Jackie Flikkema 

Question: 

You state in the plans that all work must be completed before swittching 

traffic, does this include the  

chipping work?  Can it be completed the following season? 

Answer: 

Submitted: Thu, 13-Sep-2012 13:28 MDT 

All work not including seal and cover operations must be completed before 

switching traffic.  Seal and  

Cover operations can be completed independently of the other operations. 

_____________________________________________________________________________

_______________ 

-6- 

Submitted: Thu, 13-Sep-2012 09:25 MDT 

Company: Knife River - Belgrade 

Contact:  Jackie Flikkema 

Question: 

In the past I believe there was a project that performed a crack and seal on 

the existing concrete roadway  

followed by an asphalt overlay within the boundaries of the currently bidding 

project. 

The details for Digout and Pavement Replacement do not show any existing 

concrete pavement. Has the  

old concrete roadway already been removed in the digout areas? 

Answer: 

Submitted: Thu, 13-Sep-2012 12:54 MDT 

It has not been confirmed if concrete exists in the digout areas, the 

contractor should anticipate  

encountering existing concrete. 

_____________________________________________________________________________

_______________ 

-7- 

Submitted: Thu, 13-Sep-2012 10:31 MDT 

Company: Knife River - Belgrade 

Contact:  Jackie Flikkema 

ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_UPDATED_091112_REV_PLAN_SHEETS_7_THRU_10.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_UPDATED_091112_REV_PLAN_SHEETS_7_THRU_10.PDF


Question: 

Can you please clarify what type of PG oil you would like used for the 

crossovers? 

Answer: 

Submitted: Thu, 13-Sep-2012 12:52 MDT 

Special Provision 22  - Grade D Plant Mix Bituminous Surfacing for Crossovers 

and Detours - specifies  

to use a Grade D Non-Tested Plant Mix Bituminous Surfacing for crossovers and 

detours.  It also allows  

the use of an approved Grade S in place of the Grade D Non-Tested Plant Mix 

Bituminous Surfacing.  The  

required asphalt binder is the Performance Graded Binder specified in the mix 

design chosen by the  

contractor to pave the crossovers. 

_____________________________________________________________________________

_______________ 

-8- 

Submitted: Thu, 13-Sep-2012 12:04 MDT 

Company: Mowat Construction Company 

Contact:  Mark Borton 

Question: 

Reference the RR bridge that is to be demolished.  The documents include 

Drawing 5660 with references to  

Drawings 5661 - 5669.  

Please provide Drawings 5661-5669. 

Answer:   

Submitted: Thu. 13-Sep-2012 15:20 MDT 

The requested as-built bridge plans are located at the following links: 

 

AS-BUILTS 5661-5669 

 

The files represent the as-built drawings for the structures.  MDT provides 

them for informational purposes only.  

They do not include drawings for modifications to the structures, such as 

joint replacements and guardrail revisions  

and may not completely represent current conditions.  Thus, some of the 

information contained in these documents  

may be out of date or not applicable with regard to the advertised project.  

The contractor should not rely solely on 

the as-built drawings provided for bidding purposes nor does any data in 

these files supersede the data in the  

contract documents. 

_____________________________________________________________________________

_______________ 

-9- 

Submitted: Fri, 14-Sep-2012 09:24 MDT 

Company: Knife River - Belgrade 

Contact:  Jackie Flikkema 

Question: 

Your answer to question 6 states to assume that there is concrete underneath 

the digouts, can you please state an  

assumed depth? 

Answer:  

Submitted: Mon. 17-Sep-2012 9:35 MDT 

The concrete is estimated to be 8 to 9 inches thick. 

_____________________________________________________________________________

_______________ 

ftp://ftp.mdt.mt.gov/contract/contractors/THREE_FORKS-MANHATTAN_AS-BUILTS/


-10- 

Submitted: Fri, 14-Sep-2012 14:57 MDT 

Company: Cretex Concrete Products 

Contact:  Mike Pardy 

Question: 

On the RCB Detail Sheet the cutoff wall is detailed as 36" below the flowline 

of the box in the front elevation view.   

The same sheet shows special foundation material to 62" below the bottom of 

the box. The cross section on sheet 

36 of 37 looks like the cutoff wall extends below the foundation material. 

Please confirm the depth of cutoff wall  

required? 

Answer:  

Submitted: Mon. 17-Sep-2012 9:30 MDT 

The RCB Detail Sheet is correct as detailed to 36" below the flowline of the 

box in the front elevation view. 

The cross section sheet 36 is in error. 

_____________________________________________________________________________

_______________ 

-11- 

Submitted: Sat, 15-Sep-2012 09:43 MDT 

Company: Quality Landscape Seeding, Inc. 

Contact:  Lisa M. Read, PE 

Question: 

Regarding the seeding:  

Seed area number 1 is typically drill seeded areas which are both less than 

3:1 slopes and not restricted.  For the  

0.6 acres on the seeding area number 1 bid item, there are 27 separate areas.  

Wouldn't it be more appropriate to  

treat all of this as area 2?  Either hydroseed and/or apply compost with 

mulch per the current seeding area number  

2 specification?  Thank you for your time. 

Answer:  

Submitted: Tue. 18-Sep-2012 10:20 MDT 

Seed all disturbed areas per "Area 2" specifications.  The bid items for 

Seeding Area No. 1, Fertilizing Area No. 1, and  

Condition Seedbed Surface will be deleted by addendum.  In addition, 

quantities for Seeding Area No. 2, Fertilizing  

Area No. 2, and Mulch will be changed to 1.3 Acres, respectively. 

_____________________________________________________________________________

_______________ 

-12- 

Submitted: Fri, 14-Sep-2012 17:06 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:            Marc Blanden 

Question: 

Special Provision 47.C states "Construct crossovers and include necessary 

culverts at the locations shown on the  

plans." There does not appear to be any culverts listed in the crossover 

summary or shown on the crossover details.   

Could you please clarify if there are any required and if so provide a 

location and length? 

Answer:  

Submitted: Tue. 18-Sep-2012 16:57 

Sheets 4, 15, 26, 27, 28 and 29 of the Logan Area I-90 Bridge Decks project 

are hereby replaced.   



Sheet 4 - Median and Ramp Crossover informational quantities have been 

revised to include pipe requirements.   

In addition, new notes are included for informational quantities for Ramp 

Crossovers at Sta 682+83 and Sta 682+72. 

Sheet 15 - Median Crossover Summary Frame is changed to show a corrected 

column heading for Median  

Crossover-Const, Maintain and Remove. 

Sheet 26 and 28 - Revised Median Crossover Detail to show the pipe in 

Crossover beginning at Sta 137+02 and  

ending at Sta 143+99. 

Sheet 27 and 29 - Revised Median Crossover Detail to show the pipe in 

Crossover beginning at Sta 647+33 and  

ending Sta 654+30.  Also, the ramp crossover beginning at Sta 678+82 and 

ending at Sta 684+25 has been revised. 

CORRECTED SHEETS 

 

In addition, Special Provision No. 47, MEDIAN CROSSOVER-CONST, MAINTAIN AND 

CLOSE is deleted and replaced  

with the attached special provision, MEDIAN CROSSOVER-CONST, MAINTAIN AND 

REMOVE 

MEDIAN CROSSOVER-CONST, MAINTAIN AND REMOVE 

 

An addendum will be issued to delete Bid Item 104 040 116, Crossover-Const, 

Maintain, Close, 2.00 EACH and add  

Bid Item 104 040 114, Crossover-Const, Maintain, Rem, 2.00 EACH 

_____________________________________________________________________________

_______________ 

-13- 

Submitted: Mon, 17-Sep-2012 09:59 MDT 

Company: Knife River-Belgrade 

Contact:  Steve Baeth 

Question: 

Are there x-sections or details for the Remove Pipe Culverts item?  It 

appears that the existing 251'x24" csp is  

behind the existing bridge piers. Is that the culvert that is to be removed? 

Answer:  

Submitted: Tue, 18-Sep-2012 04:04 MDT 

The existing CSP can be plugged and abandoned.  The 24 inch pipe needs to be 

moved to station 685+76. 

 

 
202 - SE OF DUPUYER - SE 

*****************************************************************************

***** 

Updated: 20-Sep-2012 2:00 MDT 

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012 

bid letting (postponed  

from September 20, 2012) are available for download through the following 

link: 

BID FILES 

 

Prime Contractors:  Please be aware that you MUST download the new bid files 

and submit bids using  

these files for the September 25 letting.  If the particular contract you are 

bidding on has an addendum,  

ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_UPDATED_091812_CORRECTED_PLAN_SHEETS.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/201_THREE_FRKS-MNHATN_LOGAN_BR_DECKS/_UPDATED_091812_MEDIAN_CROSSOVER-CONST_MAINTAIN_AND_REMOVE.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


the addenda bid files must be downloaded and acknowledged as well.  We 

apologize for the  

inconvenience.   Please feel free to contact MDT Contract Plans at 406-444-

6215 if you should need  

assistance.  

*****************************************************************************

**** 

*****************************************************************************

************** 

Clarification: 

Submitted: Wed, 29-Aug-2012 08:46 MDT 

For additional information on GRS-IBS technology and construction referenced 

in Special Provision No. 38,  

GEOSYNTHETIC REINFORCED SOIL – INTEGRATED BRIDGE SYSTEM ABUTMENT 

CONSTRUCTION,  

navigate to the FHWA website by clicking on the following link:   GRS-IBS 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 11-Sep-2012 13:40 MDT 

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to 

this contract. 

SUBCONTRACT REQUIREMENT 

*****************************************************************************

************** 

-1- 

Submitted: Thu, 23-Aug-2012 16:15 MDT 

Company: Riverside Contracting, Inc. 

Contact:  Russ 

Question: 

Can you please post the design files for the project? 

Answer: 

Submitted: Fri, 24-Aug-2012 09:56 MDT 

The design files for the requested project are posted on the MDT FTP site for 

your use at:  

 

DESIGN FILES 

 

The requested files do not represent the staked project, but are only design 

files.  The Department cannot  

guarantee the accuracy of the electronic data, particularly as it may be 

called up by your computer, nor  

does any data in these files supersede the data in the contract documents. 

 

In addition, the Department will not make any revisions to the electronic 

files pertaining to the staked project,  

change ordered work, or changes that are made during construction to fit 

field conditions. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Fri, 31-Aug-2012 14:25 MDT 

Company: MK Weeden Construction 

Contact:  Mike Kindzerski 

Question: 

Could an alternate to bid traffic control lump sum be added to the contract. 

Other states allow traffic control to  

http://www.fhwa.dot.gov/everydaycounts/technology/grs_ibs/multimedia.cfm
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/202_SE_OF_DUPUYER-SE/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/contractors/SE_DUPUYER_SE_GEOPAK/


be bid both by the unit or lump sum in all of their contracts. 

Answer:  

Submitted: Tue. 04-Sep-20102 11:09 MDT 

The traffic control bid item will remain units for this contract. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Tue, 11-Sep-2012 09:48 MDT 

Company: Riverside Contracting, Inc. 

Contact:  Russ 

Question: 

Please post any additional Geotechnical information that is available for the 

project. 

Answer: 

Submitted: Tue, 11-Sep-2012 14:38 MDT 

Attached are PDF Files of the available project alignment and/or structures 

geotechnical report(s),  

geotechnical report supplements, and geotechnical laboratory summaries.  

There is remaining geotechnical  

information that is voluminous and very difficult to compile in a concise 

manner.   

 

Contractors are welcome to come to MDT Headquarters to inspect soil and/or 

rock samples taken for the  

project that are stored here or to look through the complete set of 

Geotechnical field investigation  

notes, laboratory testing, analytical, or other data in our project files.   

 

It should be noted that the project may have undergone significant changes 

during the design process  

after the original geotechnical report and supplements were issued.  Thus, 

some of the information  

contained in these documents may be out of date or not applicable with regard 

to the advertised  

project. Some of the changes include, but are not limited to: Project splits 

(for funding, ROW issues,  

etc.); alignment and grade changes; and changes due to environmental factors 

(sensitive areas, etc.).   

 

The documents can be found at:   GEOTECHNICAL REPORTS 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Fri, 14-Sep-2012 12:38 MDT 

Company: Schellinger Construction Co., Inc. 

Contact:  Marc Blanden 

Question: 

Special Provision 45. Electrical states "Payment will be lump sum".  Is it 

correct to interpret that this is paid  

for under item 0720 - 617-781-000 Removal and Salvage? 

Answer:  

Submitted: Mon. 17-Sep-2012 8:35 MDT 

Yes - The Removal and Salvage item (617 781 000) is the correct bid item for 

the removal of the two flashing beacons  

and electrical services as outlined in Special Provision No. 45, ELECTRICAL. 

 

ftp://ftp.mdt.mt.gov/contract/contractors/SE_DUPUYER_SE_GEOTECH_REPORTS/


 
203 - DILLON - APEX 

*****************************************************************************

***** 

Updated: 20-Sep-2012 2:00 MDT 

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012 

bid letting (postponed  

from September 20, 2012) are available for download through the following 

link: 

BID FILES 

 

Prime Contractors:  Please be aware that you MUST download the new bid files 

and submit bids using  

these files for the September 25 letting.  If the particular contract you are 

bidding on has an addendum,  

the addenda bid files must be downloaded and acknowledged as well.  We 

apologize for the  

inconvenience.   Please feel free to contact MDT Contract Plans at 406-444-

6215 if you should need  

assistance.  

*****************************************************************************

**** 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon.  27-Aug-2012 10:10 MDT 

Special Provision No. 2, Contract Time – Flex Time Proceed Date, Paragraph B, 

first sentence is hereby revised.   

The notice to proceed will be issued with an effective date of June 3, 2013. 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 11-Sep-2012 13:42 MDT 

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to 

this contract. 

SUBCONTRACT REQUIREMENT 

*****************************************************************************

************** 

No Questions at this time. 

 

 
204 - LIBBY DAM - SOUTH & LIBBY DAM 

*****************************************************************************

***** 

Updated: 20-Sep-2012 2:00 MDT 

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012 

bid letting (postponed  

from September 20, 2012) are available for download through the following 

link: 

BID FILES 

 

Prime Contractors:  Please be aware that you MUST download the new bid files 

and submit bids using  

these files for the September 25 letting.  If the particular contract you are 

bidding on has an addendum,  

ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/203_DILLON-APEX/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


the addenda bid files must be downloaded and acknowledged as well.  We 

apologize for the  

inconvenience.   Please feel free to contact MDT Contract Plans at 406-444-

6215 if you should need  

assistance.  

*****************************************************************************

**** 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 11-Sep-2012 13:43 MDT 

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to 

this contract. 

SUBCONTRACT REQUIREMENT 

*****************************************************************************

************** 

-1- 

Submitted: Fri, 07-Sep-2012 10:09 MDT 

Company: LHC, Inc 

Contact:  David Steely 

Question: 

Regarding Special Provision 11 involving eagle's nests, with potentially not 

being able to work in certain  

areas if an active nest is present between 2/15/13 & 8/1/13, will the State 

be flexible with the 70 working  

days or the NTP which is stated as being 5/20/13? This restriction could 

potentially not leave enough time to  

get the work done as required with the current dates & time frame given. 

Answer:  

Submitted: Mon, 10-Sep-2012 12:36 MDT 

Contract time will be administered per section 108 of the Standard 

Specifications.  Time will not be charged  

if no work can be performed due to Special Provision #11 restrictions. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Fri, 07-Sep-2012 10:32 MDT 

Company: LHC, Inc 

Contact:  David Steely 

Question: 

Would the State please clarify what bid item 800 320 114 "Miscellaneous Work 

- LNFT" is for?  There is no  

special provision for it nor any summary delineation on the plan drawings. 

There is mention in the "Temporary  

Erosion And Sediment Control" notes on Sheet 2 of 14 and Sheet 2 of 17 for 

each respective project stating  

"Install temporary erosion control measures as deemed necessary by the 

engineer.  Payment to be determined  

using the erosion and sediment control rate schedule and paid under 

miscellaneous work."  Should this bid  

item have a dollar amount set by the State just like bid item 104 030 010?  

Thank you! 

Answer:  

Submitted: Fri. 07-Sep-2012 12:10 MDT 

The bid item 800320114 "Miscellaneous Work - LNFT" is to pay for the concrete 

barrier rail removal found in the  

ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/204_LIBBY_DAM-S_LIBBY_DAM/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF


frame located on Sheet 15.  This barrier rail is cast in place rail, not 

standard 10 foot barrier sections that will  

paid by the each. 

 

There will not be an item added for the payment of temporary erosion control.  

It will be paid as detailed in the  

notes using the Miscellaneous Work  bid item. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Wed, 12-Sep-2012 10:17 MDT 

Company: Nelcon, Inc 

Contact:  Sam Weyers 

Question: 

Can you provide the existing IRI data? 

Answer: 

Submitted: Fri, 14-Sep-2012 08:30 MDT 

Average IRI values for each project are as follows: 

 

Libby Dam: 

NBDL = 117 in/mi 

SBDL = 117 in/mi 

 

Libby Dam - South: 

NBDL = 101 in/mi 

SBDL = 116 in/mi 

 

IRI data files with detailed information are attached for each project.  The 

stationing in the reports does  

not correspond to actual project stationing. 

LIBBY DAM NBDL SUMMARY 

LIBBY DAM SBDL SUMMARY 

LIBBY DAM-SOUTH NBDL SUMMARY 

LIBBY DAM-SOUTH SBDL SUMMARY 

_____________________________________________________________________________

_______________ 

-4- 

Submitted: Sun, 16-Sep-2012 15:41 MDT 

Company: Mountain West Holding Company 

Contact:   Chris Connors 

Question: 

Please provide clairfication and more specifics as to the intent of Special 

Provision #15.  It reads that "work is the  

placing, shaping, and compaction of embankment or gravel to widen the roadway 

for guardrail and optional  

terminal sections." 

 

1) It has been interpreted by some PM's that if no new materials were 

delivered, the item is not paid for that site.   

Even if shaping and/or compaction work was required or excess sanding 

materials needed to be moved around  

for positive drainage.  What work has to be done to trigger payment of this 

item? 

 

2) The provision has conflicting information as to whether or not it includes 

shoulder work for just terminal sections  

ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/204_LIBBY_DAM-S_LIBBY_DAM/_UPDATED_091412_LIBBY_DAM_NBDL_SUMMARY.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/204_LIBBY_DAM-S_LIBBY_DAM/_UPDATED_091412_LIBBY_DAM_SBDL_SUMMARY.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/204_LIBBY_DAM-S_LIBBY_DAM/_UPDATED_091412_LIBBY_DAM-S_NBDL_SUMMARY.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/204_LIBBY_DAM-S_LIBBY_DAM/_UPDATED_091412_LIBBY_DAM-S_SBDL_SUMMARY.PDF


or if it includes the entire runs of guardrail. Additionally, this 

project has a pay item for  Shoulder Gravel.    

What work does Guardrail End Section Widening cover?  Again, this has been 

interpreted differently from project to  

project. 

 

3) Is seeding just required on the Terminal End Sections as part of this bid 

item and what is the specification for it? 

 

4) Is fertilizing required? 

Answer:  

Submitted: Mon, 17-Sep-2012 16:08 MDT 

1)  The widening must be constructed to the requirements of the appropriate 

detail drawing prior to payment  

being made. 

 

2)  The bid item "Guardrail End Section Widening" will be used to pay for the 

widening required to meet the  

requirements of the end section of guardrail and option terminal section.  

Shoulder gravel is to be used as  

detail in the surfacing frame. 

 

3)  Seeding will be required as part of the work performed as detailed.  A 

clarification will be posted with  

the correct seed blend. 

 

4)  Fertilizing and conditioning the seedbed are required as detailed in the 

special provision.  The application  

rate for fertilizer will be posted with the seed blend clarification. 

Updated Answer:  

Submitted: Wed, 19-Sep-2012 15:16 MDT 

REVEGETATION 

A.  Description.  This work consists of providing the necessary equipment and 

materials to accomplish  

revegetation of all non-paved surfaces through selective soil salvage and 

replacement, and reseeding.   

This includes the areas around the widened guardrail sections. 

B.  Construction Requirements.  Prior to placement of shoulder gravels remove 

a 4 inch layer of soil material  

from that portion of the right-of-way that will be disturbed by construction.  

Store the soil material in a berm  

or stockpile parallel and just downslope of where the gravel will be placed, 

or in a location approved by the  

project manager. 

Respread soil material over gravel after placement.  Condition the soil 

material by harrowing or raking to break  

up soil clods and root clumps. 

Drill or broadcast seed the replaced soil material with the following seed 

mixture and rates.  Seed the area  

immediately after soil replacement, regardless of time of year.  Areas that 

are broadcast seeded must be  

rescarified by harrowing or raking to incorporate the seed into the upper ½ 

inch of soil. 

 

          lbs of PLS 

SPECIES         per acre 

Critana thickspike wheatgrass  7.0  



Luna pubescent wheatgrass  7.0 

Reubens Canada bluegrass  2.0 

 

C.  Basis of Payment.  Include the cost of REVEGETATION in other bid items. 

 

Broadcast the disturbed areas with the following fertilizer and rates: 15 lbs 

per acre Nitrogen and 30 lbs per  

acre of Phosphorus. 

 

 
205 - SF079 CANYON FERRY RD - HELENA & SF099 E OF EAST HELENA 

*****************************************************************************

***** 

Updated: 20-Sep-2012 2:00 MDT 

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012 

bid letting (postponed  

from September 20, 2012) are available for download through the following 

link: 

BID FILES 

 

Prime Contractors:  Please be aware that you MUST download the new bid files 

and submit bids using  

these files for the September 25 letting.  If the particular contract you are 

bidding on has an addendum,  

the addenda bid files must be downloaded and acknowledged as well.  We 

apologize for the  

inconvenience.   Please feel free to contact MDT Contract Plans at 406-444-

6215 if you should need  

assistance.  

*****************************************************************************

**** 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 11-Sep-2012 13:46 MDT 

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to 

this contract. 

SUBCONTRACT REQUIREMENT 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon. 17- Sep-2012 8:50 MDT 

Sheet 10 of the SF 079 Canyon Ferry Rd – Hlna, HSIP 284-2(13)16, UPN 6412000 

is hereby replaced.   

The profile grade elevation at Station 11+00 and 37+00 has been changed. 

PLAN SHEET 10 

*****************************************************************************

************** 

-1- 

Submitted: Tue, 11-Sep-2012 10:51 MDT 

Company:  Helena Sand & Gravel, Inc. 

Contact:  Ken Frost 

Question: 

Could you post the Geo-Pak file? 

Answer: 

Submitted: Tue, 11-Sep-2012 13:58 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/205_SF_079_CANYON_FERRY_RD_E_OF_EH/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/205_SF_079_CANYON_FERRY_RD_E_OF_EH/_UPDATED_091712_PLAN_SHEE_10.PDF


The design files for the requested project are posted on the MDT FTP site for 

your use at:   DESIGN FILES 

 

The requested files do not represent the staked project, but are only design 

files.  The Department cannot  

guarantee the accuracy of the electronic data, particularly as it may be 

called up by your computer, nor  

does any data in these files supersede the data in the contract documents. 

 

In addition, the Department will not make any revisions to the electronic 

files pertaining to the staked  

project, change ordered work, or changes that are made during construction to 

fit field conditions. 

 

 
206 - BOYES - EAST & WEST 

*****************************************************************************

***** 

Updated: 20-Sep-2012 2:00 MDT 

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012 

bid letting (postponed  

from September 20, 2012) are available for download through the following 

link: 

BID FILES 

 

Prime Contractors:  Please be aware that you MUST download the new bid files 

and submit bids using  

these files for the September 25 letting.  If the particular contract you are 

bidding on has an addendum,  

the addenda bid files must be downloaded and acknowledged as well.  We 

apologize for the  

inconvenience.   Please feel free to contact MDT Contract Plans at 406-444-

6215 if you should need  

assistance.  

*****************************************************************************

**** 

*****************************************************************************

************** 

Clarification: 

Submitted:  

Erosion Control Plans, Quad and State Location Maps are hereby added to this 

contract: 

 

EROSION CONTROL PLANS 

QUAD MAP 

STATE LOCATION MAP 

 

Also, the Temporary Erosion and Sediment Control Note on Sheet 2 of the plans 

has been revised: 

 

PLAN SHEET NO. 2 

 

In addition, the following special provisions, STORM WATER PERMITTING 

REQUIREMENTS UNDER  

THE MPDES, and TEMPORARY EROSION CONTROL – LUMP SUM are hereby added to the 

contract.  

ftp://ftp.mdt.mt.gov/contract/contractors/CANYON_FERRY_E_HELENA_TIED_GEOPAK/
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_090712_EROSION_CONTROL.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_090712_QUAD_MAP.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_090712_STATE_MAP.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_090712_PLAN_SHEET_NO._2.PDF


 

STORM WATER PERMITTING REQUIREMENTS UNDER THE MPDES 

TEMPORARY EROSION CONTROL – LUMP SUM 

 

An addendum will be issued to add the following bid items to the contract: 

208 010 150 TEMPORARY EROSION CONTROL-LS      1.00      LUMP SUM 

208 010 200 TEMPORARY EROSION CONTROL   500.00  UNITS 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 11-Sep-2012 13:47 MDT 

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to 

this contract. 

SUBCONTRACT REQUIREMENT 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu, 13-Sep-2012 13:55 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information.   

ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

*****************************************************************************

************** 

-1- 

Submitted: Mon, 10-Sep-2012 14:52 MDT 

Company: Riverside Contracting, Inc. 

Contact:  Cale Fisher 

Question: 

What is the required material specification for the Special Borrow? 

Answer: 

Submitted: Tue, 11-Sep-2012 09:08 MDT 

The linked Special Provision for Digouts is hereby made a part of this 

contract.    

 

DIGOUT 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Wed, 12-Sep-2012 09:56 MDT 

Company: Nelcon, Inc 

Contact:  Sam Weyers 

Question: 

SP #17 designates the project as class 1 ride. Are there any issues 

with existing cracks or crack seal  

materials that could cause detrimental effects to the ride evaluation?  With 

only .15ft of pms surfacing,  

there is not enough quantity to allow for issolation lift, if necessary.  

Sheet 4 is showing 938 T of mix  

for levelling.  Can this tonnage be used for isolation lifts, if necessary or 

will addtional tonnages be  

added?  Also, please provide existing IRI report. 

Answer: 

Submitted: Wed, 12-Sep-2012 15:33 MDT 

Bid project as is.  The leveling is for leveling and not isolating.  The Pre-

Pave IRI evaluation completed  

ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_090712_STORM_WATER_PERMITTING_REQUIREMENTS_UNDER_THE_MPDES.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_090712_TEMPORARY_EROSION_CONTROL_LUMP_SUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/206_BOYES_EAST_AND_WEST/_UPDATED_091112_DIGOUT.PDF


on 7/12/2012 indicates an average IRI of 75.8 for the WB lane and a 75.1 for 

the EB lane. 

 

 
207 - SHAWMUT - EAST 

*****************************************************************************

***** 

Updated: 20-Sep-2012 2:00 MDT 

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012 

bid letting (postponed  

from September 20, 2012) are available for download through the following 

link: 

BID FILES 

 

Prime Contractors:  Please be aware that you MUST download the new bid files 

and submit bids using  

these files for the September 25 letting.  If the particular contract you are 

bidding on has an addendum,  

the addenda bid files must be downloaded and acknowledged as well.  We 

apologize for the  

inconvenience.   Please feel free to contact MDT Contract Plans at 406-444-

6215 if you should need  

assistance.  

*****************************************************************************

**** 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 11-Sep-2012 13:48 MDT 

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to 

this contract. 

SUBCONTRACT REQUIREMENT 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu, 13-Sep-2012 13:56 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information.   

ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

*****************************************************************************

************** 

-1- 

Submitted: Mon, 10-Sep-2012 07:47 MDT 

Company: LHC, Inc 

Contact:  David Steely 

Question: 

Bid Item 401 020 045 "Plant Mix Bit Surf Gr S-3/4 In" shows 13,458 Tons, 

however, on Summary Sheet 4 of 7  

of the plans shows a total 14,458 Tons. It appears as if the 1,000 Tons for 

"Additional (Leveling)" is not  

currently included in the bid item. Is this to be incidental to the this bid 

item or will it be changed by  

addendum to reflect the 14,458 Tons shown in the summary sheet? 

Answer: 

Submitted: Mon, 10-Sep-2012 16:15 MDT 

ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/207_SHAWMUT-EAST/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/207_SHAWMUT-EAST/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


The bid item will be revised to show 14,458 tons by addenda. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Mon, 10-Sep-2012 09:07 MDT 

Company: LHC, Inc 

Contact:   David Steely 

Question: 

Will Golden Valley County be placing the millings hauled to South Barber Road 

and the Town of Ryegate as  

spelled out Special Provision 19, or will it be the contractor's 

responsibility to place them? 

Answer: 

Submitted: Mon, 10-Sep-2012 14:50 MDT 

Haul and windrow the cold millings at the rates of and locations specified in 

Special Provision No. 19. 

Golden Valley County and the Town of Ryegate will be responsible for 

spreading them across the road and  

compaction. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Wed, 12-Sep-2012 09:46 MDT 

Company: Nelcon, Inc 

Contact:  Sam Weyers 

Question: 

SP #19 designates the project as class I ride. With planned crack seal 

work on the shoulders, it is  

assumed the cracks are full width and depth across the road section.  With 

only .15 ft mill and fill,  

there is not enough quantity of plant mix to allow for an isolation lift.  

Please add tonnages to allow  

for above or remove ride spec, as the cracks will cause issues in the ride 

evaluations. 

Answer:  

Submitted: Thu. 13-Sep-2012 10:05 MDT 

It is anticipated that the milling operation will remove the in-place crack 

fill material and eliminate the need for  

an isolation lift. 

 

 
208 - SF099 N OF POLSON, SF099 E OF POLSON & SF099 S OF BIGFORK 

*****************************************************************************

***** 

Updated: 20-Sep-2012 2:00 MDT 

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012 

bid letting (postponed  

from September 20, 2012) are available for download through the following 

link: 

BID FILES 

 

Prime Contractors:  Please be aware that you MUST download the new bid files 

and submit bids using  

these files for the September 25 letting.  If the particular contract you are 

bidding on has an addendum,  

ftp://ftp.mdt.mt.gov/contract/bid-files/


the addenda bid files must be downloaded and acknowledged as well.  We 

apologize for the  

inconvenience.   Please feel free to contact MDT Contract Plans at 406-444-

6215 if you should need  

assistance.  

*****************************************************************************

**** 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 11-Sep-2012 13:49 MDT 

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to 

this contract. 

SUBCONTRACT REQUIREMENT 

*****************************************************************************

************** 

-1- 

Submitted: Tue, 11-Sep-2012 10:38 MDT 

Company: LHC, Inc 

Contact:  David Steely 

Question: 

There appears to be no Typical Section nor cross sections for location 2 ( 

STA 1880+71.58 to 1894+50.02 ) on  

SF 099 S. of Bigfork. Are these available? 

Answer: 

Submitted: Wed, 12-Sep-2012 14:39 MDT 

No Typical Section or cross sections were developed for Location 2 because no 

earthwork is required. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Wed, 12-Sep-2012 07:43 MDT 

Company: LHC, Inc 

Contact:  David Steely 

Question: 

Does the TERO fee and reservation requirements only apply to the SF 099 North 

of Polson and SF 099 East  

of Polson portions of this project? 

Answer:  

Submitted: Fri. 14-Sep-2012 14:32 MDT 

The TERO fees and reservation requirements apply to the SF 099 North of 

Polson and SF 099 East of Polson projects. 

 

 
209 - SF099 N OF LAME DEER 

*****************************************************************************

***** 

Updated: 20-Sep-2012 2:00 MDT 

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012 

bid letting (postponed  

from September 20, 2012) are available for download through the following 

link: 

BID FILES 

 

Prime Contractors:  Please be aware that you MUST download the new bid files 

and submit bids using  

ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/208_SF_099_N_AND_E_POLSON_S_BIG_FORK/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


these files for the September 25 letting.  If the particular contract you are 

bidding on has an addendum,  

the addenda bid files must be downloaded and acknowledged as well.  We 

apologize for the  

inconvenience.   Please feel free to contact MDT Contract Plans at 406-444-

6215 if you should need  

assistance.  

*****************************************************************************

**** 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 11-Sep-2012 13:50 MDT 

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to 

this contract. 

SUBCONTRACT REQUIREMENT 

*****************************************************************************

************** 

No Questions at this time. 

 

 
210 - MAXWELL COULEE - 22 M NE JORDAN 

*****************************************************************************

***** 

Updated: 20-Sep-2012 2:00 MDT 

Corrected Expedite Bid Files and Addenda Bid Files for the September 25, 2012 

bid letting (postponed  

from September 20, 2012) are available for download through the following 

link: 

BID FILES 

 

Prime Contractors:  Please be aware that you MUST download the new bid files 

and submit bids using  

these files for the September 25 letting.  If the particular contract you are 

bidding on has an addendum,  

the addenda bid files must be downloaded and acknowledged as well.  We 

apologize for the  

inconvenience.   Please feel free to contact MDT Contract Plans at 406-444-

6215 if you should need  

assistance.  

*****************************************************************************

**** 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu, 23-Aug-2012 15:15 MDT 

As-built drawings of the existing structure can be found in the following 

link:  AS-BUILT DRAWINGS 

 

The files represent the as-built drawings for the structures.  MDT provides 

them for informational purposes only.  

They do not include drawings for modifications to the structures, such as 

joint replacements and guardrail  

revisions and may not completely represent current conditions.  Thus, some of 

the information contained in these  

ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/209_SF_099_NORTH_OF_LAME_DEER/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/
ftp://ftp.mdt.mt.gov/contract/contractors/MAXWELL_COULEE-22M_NE_JORDAN/AS_BUILTS/


documents may be out of date or not applicable with regard to the advertised 

project.  The contractor should not  

rely solely on the as-built drawings provided for bidding purposes nor does 

any data in these files supersede the  

data in the contract documents. 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon, 10-Sep-2012 16:19 MDT 

The Special Provision for Contract Time is hereby replaced with the attached 

(linked) Special Provision  

for Contract Time.  The calendar days is revised from 80 calendar days to 65 

calendar days.  This  

change will be made by addenda.   CONTRACT TIME 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 11-Sep-2012 08:28 MDT 

The special provision, CLEAN WATER ACT SECTION 404 PERMIT AND SECTION 401 

CERTIFICATION is hereby  

added to this contract.  CLEAN WATER ACT SECTION 404 PERMIT AND SECTION 401 

CERTIFICATION 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 11-Sep-2012 11:11 MDT 

The linked special provision for the Stream Protection Authorization is 

hereby made a part of this contract. 

STREAM PROTECTION AUTHORIZATION 

*****************************************************************************

************** 

Clarification: 

Submitted: Tue, 11-Sep-2012 13:52 MDT 

The attached Special Provision, SUBCONTRACT REQUIREMENT is hereby added to 

this contract. 

SUBCONTRACT REQUIREMENT 

*****************************************************************************

************** 

Clarification: 

Submitted: Thu, 13-Sep-2012 13:57 MDT 

An Addendum has been posted for this project.  Please click on the following 

link to access the information.   

ADDENDUM 

To download the addendum bid file, click here.  BID FILES 

*****************************************************************************

************** 

Clarification: 

Submitted: Mon, 24-Sep-2012 13:10 MDT 

Special Provision #3 – Expedited Notice to Proceed is hereby deleted from 

this contract. 

*****************************************************************************

************** 

-1- 

Submitted: Mon, 27-Aug-2012 11:44 MDT 

Company: R.T.I. Fabrication 

Contact:  Bob McCoskery 

Question: 

ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/210_MAXWELL_COULEE-22M_NE_JORDAN/_UPDATED_091012_CONTRACT_TIME.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/210_MAXWELL_COULEE-22M_NE_JORDAN/_UPDATED_091112_CLEAN_WATER_ACT_SECT_404.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/210_MAXWELL_COULEE-22M_NE_JORDAN/_UPDATED_091112_CLEAN_WATER_ACT_SECT_404.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/210_MAXWELL_COULEE-22M_NE_JORDAN/_UPDATED_091112_STREAM_PROTECTION_AUTHORIZATION.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/210_MAXWELL_COULEE-22M_NE_JORDAN/_UPDATED_091112_SUBCONTRACT_REQUIREMENT.PDF
ftp://ftp.mdt.mt.gov/contract/bid-packages/09_SEP_25_LETTING/210_MAXWELL_COULEE-22M_NE_JORDAN/_ADDENDUM.PDF
ftp://ftp.mdt.mt.gov/contract/bid-files/


What was the bidding process used to purchase the rolled girder-precast 

concrete superstructure? 

Answer: 

Submitted: Wed, 29-Aug-2012 08:04 MDT 

The Allied Steel Modular Steel Beam Bridge with Precast Concrete Deck was 

specified and purchased as part  

of Experimental Work Plan (MT-12-05).  FHWA concurrence - June 26, 2012. 

_____________________________________________________________________________

_______________ 

-2- 

Submitted: Thu, 30-Aug-2012 14:25 MDT 

Company: Sletten Construction Company 

Contact:  Russell Robertson 

Question: 

This project is slated to start October 15th. Has MDT taken into 

consideration the fact that asphalt companies do  

not carry oil into the winter?  If a company will carry enough oil into the 

cold months to pave this job, is MDT  

prepared to waive their specifications? 

Answer:  

Submitted: Fri. 31-Aug-2012 15:25 MDT 

The project may be paved the following season with the new bridge opened to 

two way traffic on the plan depth of  

crushed aggregate surfacing by the date specified in the contract.  The 

contractor will be required to provide a well  

maintained and smooth traveled way at no additional cost until paved.  MDT 

will  be responsible for snow removal  

during the winter shutdown period. 

_____________________________________________________________________________

_______________ 

-3- 

Submitted: Wed, 12-Sep-2012 06:52 MDT 

Company: Mark Buck Construction Inc. 

Contact:  Mark 

Question: 

Are as built drawings avail for existing  structure to be removed ? 

Answer:  

Submitted: Wed, 12-Sep-2012 09:18 MDT 

The as-builts are linked in the first clarification for this project.       

 


